
Projects Advertised by IDOT

Letting Year FY 2010 FY 2010 FY 2010 FY 2010 FY 2010 FY 2010 FY 2010 FY 2010 FY 2010

Contract Number 76C39 76C69 76C47 76C48 76C60 76C38 76C68 76C55 76C46 76C40 76C44 76C50 76C49 76C75 76C53 76C54 76C45 76C41 76C51 76C76 76C52 76C43
Project I-70 Connection I-70 Connection Tri-Level Tri-Level Tri-Level Tri-Level I-70 Connection Tri-Level Tri-Level I-70 Connection I-70 Connection Tri-Level Tri-Level Tri-Level Tri-Level Tri-Level Tri-Level I-70 Connection Tri-Level Tri-Level Tri-Level I-70 Connection

Project Location

Relocated I-70 from 1st 
Street to Packers Ave.  

Exchange Ave. from 1st 
St. to Packers Ave.

Relocated I-70 from 
Cahokia Canal to Illinois 

Approach
I-64 at 14th Street I-64 from 9th Street to 

18th Street
FAI 55/70 from B&O RR 

Bridge to I-64

St. Clair Ave/Baugh Ave 
from 16th  Street to 20th 
Street.  Roundabout @ 

18th & Baugh Ave

Relocated I-70 from 
Packers to Cahokia 

Canal

Exchange Avenue over I-
55/70

Relocated I-70 from 
KCS to CSX

Exchange Ave 
Extension from 1st St. 
To Packers and 1st St. 
from Exchange to IL 3

Relocated I-70 over NS, 
TRRA, MCT & Industrial 

Drive

Relocated I-70 over 1st 
Street 15th Street Over I-64

Relocated I-70 from 2nd 
Street to Collinsville 

Avenue (WB)

Relocate I-70 from B&O 
RR to 1st Street, I-70 
from B&O RR to I-64

I-55/70 from B&O RR to 
IL 3, I-64 from 18th 

Street to I-55

I-55 from IL 203 to PSB, 
I-64 from 25th St. to I-55,
Relocated I-70 from I-55 

to Mississippi River

Relocated I-70 from 1st 
Street to Industrial 

Drive

9th and 10th Streets 
over I-64

Relocated I-70 from 2nd 
Street to Collinsville 

Avenue (EB)

I-64 from CSX to 18th 
Street, Relocated I-70 

from 1st Street to 
Bowman

Relocated I-70 from 1st 
Street to N of Industrial 

Drive

Proposed Improvements Demolition and Clearing Demolition and Clearing
Pedestrian Overpass, 

Retaining Wall, 
Sidewalk and Lighting

Storm Sewer Repair ITS Cable Relocation

Intersection 
Reconstruction, 
Resurfacing and 

Remove Traffic Signals

Demolition and Clearing

Bridge Replacement, 
Interchange & 
Intersection 

Reconstruction, Ramp 
Mod, and Retaining 

Walls

Grading, Demo & Misc 
(Siddle Property)

Grading, Paving, 
Drainage, Patching & 

Reconstruction

New Bridge, Retaining 
Wall, Access Road New Bridge

Bridge Replacement, 
Interchange & 
Intersection 

Reconstruction, Ramp 
Mod, Retaining Walls & 

TS

New Bridge
Reconstruction, 

Retaining Walls, Paving 
and Grading

Lighting (Placeholder) Signing (Placeholder) Grading, Drainage, 
Demo & Retaining Walls

Bridge Replacement, 
Intersection 

Reconstruction, Ramp 
Mod, Demo and 

Resurfacing, 
Landscaping

New Bridges

Interchange 
Reconstruction, 

Grading, Paving and 
Resurfacing

ITEM ITEM DESCRIPTION

1 REMOVALS

Asbestos Abatement (No Certifed DBE's)

Clearing and Grubbing

Demolition

Misc: Tree Trimming & Selective Tree Removal
2 PAVEMENT

Aggregate Bases & Surfaces

Area & Srip Reflective Crack Control

Bituminous Paving (trucking)

Materials Supplier: Recycled Construction Materials

Pavement Patching

Sawing Concrete

Seal Coat
3 EARTHWORK

Excavating and Grading

Trucking
4 DRAINAGE

Box Culverts

Drainage

Materials Supplier: Distribution of Pipe Valves and Fittings

Misc: Manholes & Masonry Construction

Misc: Plumbing

Misc: Pump Stations
5 EROSION CONTROL

Seeding and Sodding
6 TRAFFIC CONTROL

Materials Supplier: Misc: Safety Products & Equipment

Materials Supplier: Traffic Control

Traffic Control (No Certifed DBE's)
7 LIGHTING

Electrical

Materials Supplier: Dealer/Distributor/Electrical
8 TRAFFIC SIGNALS

Material Supplier
9 SIGNING/MARKINGS

Materials Supplier: Traffic Control/Signing

Pavement Markers (Raised) (No Certified DBE's)

Pavement Marking (Epoxy) (No Certified DBE's)

Pavement Marking (Paint) (No Certified DBE's)

Pavement Marking (Polyurea) (No Certified DBE's)

Pavement Marking (Thermoplastic-Hand) (No Certified DBE's)

Pavement Marking (Thermoplastic-Truck) (No Certified DBE's)

Signing (No Certified DBE's)
10 MISCELLANEOUS CONCRETE

Curb & Gutter, Sidewalks

Misc. Concrete

Materials Supplier: Misc. Cement Products
11 TYPICAL UTILITIES

12 ROADWAY INCIDENTALS

Directional Boring (No Certified DBE's)

Environmental Drilling (No Certified DBE's)

Fencing

Guardrail

Landscaping

Materials Supplier:  Landscape products

Materials Supplier: Landscape Plants

Materials Supplier: Landscape Plants (Native)

Materials Supplier: Material/Fill Sand

Misc:  Fuel Tank Removal/Disposal

Misc: Sweeping
13 ROADWAY CONTINGENCY

14 RETAINING WALLS

15 RETAINING WALL INCIDENTALS

16 RETAINING WALL CONTINGENCY

17 BRIDGES

Bridge Deck Waterproofing

Deck Drains

Materials Supplier:  Reinforcing Steel

Materials Supplier: Misc: Steel Piling

Materials Supplier: Steel Fabrication

Misc: Clean & Seal Cracks & Joints

Misc: Waterproof Membrane System

Painting

Painting (Bridge)

Precast & Prestressed Concrete

Sandblasting

Steel, Reinforcing

Steel, Structural (Erection)

Welding

* Actual DBE Participation Goal set approximately 3 months prior to letting
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Paving, Signing, 
Landscaping and ITS

Programmed Amount $2,000,000 $500,000 $3,300,000 

FY 2010
Anticipated Letting Season in Current FY Summer Summer Fall Fall Fall Fall Fall Winter

DBE Potential DBE PotentialDBE Potential DBE Potential DBE Potential DBE Potential DBE Potential DBE Potential

Actual DBE Participation Goal* 22% 10% 20%
$1,500,000 $500,000 

Winter Winter

$2,100,000 $1,000,000 $13,000,000 $2,000,000 $3,200,000 


